STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 28

NUMBER OF BI DDERS 9
PROGRAM ELEMENTS

Bl D RANK

05/ 21/ 02
02- 325504

02- TRI - 299-47. 6/ 48. 6

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HB1

BI D SUMMARY

IN TRINI TY COUNTY NEAR WEAVERVI LLE

DEPARTMENT

FROM 3.2 KM TO 4.8 KM EAST OF

SLATTERY POND ROAD

CURVE CORRECTI ON

9. 0%
5,472,000

4,941, 000. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

1, 405, 897. 00

RAS

Bl D TOTAL

3, 535, 103. 00

3,727,686. 00

3, 859, 534. 00

4,023, 016. 20

4,038, 775. 00

Bl DDER | D

OF TRANSPORTATI ON

Bl D245

PACE 1

05/ 22/ 02
CONTRACT CODE 'B '
74 CONTRACT | TEMS

FEDERAL Al D ACST- P299- (128) E
PH P299- (128) E

105

PERCENT UNDER EST 28. 45

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

JOHN N PETERSEN | NC

P O BOX 3549
EUREKA CA 95502

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

LADD AND ASSCCI ATES

P O BOX 992750
REDDI NG CA  96099- 2750

STEVE MANNI NG CONSTRUCTI ON
I NC

P O BOX 491660

REDDI NG CA 96049

J F SHEA CO I NC

P O BOX 434519
REDDI NG CA 96049-4519

FAX

FAX

FAX

FAX

FAX

707 443-5661
00333874
707 733-5659

360 693-1478
00433176
360 693-5582

530 241-6102
00743116
530 241-5492

530 244-3441
00754230
530 244-4949

530 246-4292
00177061
530 246-9940



02- 325504
02-TRI - 299
05/ 21/ 02

4,098, 000. 00

4,625, 018. 00

4,683, 911. 00

5,162, 446. 00

MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95502-1006

STI MPEL WEI BELHAUS ASSCCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

BARBER CONSTRUCTI ON | NC

2115 CHEZEM ROAD
BLUE LAKE CA 95525

O K MTTRY AND SONS

20520 SOMMVETTE DR
SONCRA CA 95370

FAX

FAX

FAX

FAX

707 443-6371
00105709
707 443-0277

530 223-6605
00789082
530 223-3879

707 668-5688
00486903
707 668-4383

209 533-0435
00147167
209 533-1349

Bl D245
PAGE 2
05/ 22/ 02



02- 325504 Bl D245

02- TRI - 299 PAGE 3

05/ 21/ 02 05/ 22/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY | TEM5 43 AND 44
LI NCOLN CA
APPLY A LI NE ITEMS 7 THRU 9, 15 AND 70 THRU 72
REDDI NG CA
CENTRAL FENCE COVPANY I TEM5 21 AND 69
SACRAMENTO CA
J F SHEA CO | NC | TEM5 41 AND 42
REDDI NG CA
M AND S ENVI NRONMVENTAL LANDSCAPES | TEM5 33 THRU 37
REDDI NG CA
RI CHARD A HEAPS ELECTRI CAL CONTRACTCR | NC | TEM 73

SACRAMENTO CA



02- 325504 Bl D245

02- TRI - 299 PAGE 4

05/ 21/ 02 05/ 22/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE

LI NCOLN CA
APEX FENCE COVPANY GUARD RAI L, SIGNS AND DELI NEATORS
ANDERSON CA
APPLY A LI NE CHANNELI ZERS, STRI PI NG AND MARKI NG
REDDI NG CA
M AND S ENVI RONMVENTAL LANDSCAPES | NC ERCSI ON CONTRCL
REDDI NG CA
RI CHARD A HEAPS ELECTRI CAL CONTRACTOR | NC ROADSI DE WEATHER | NFORVATI ON SYSTEM

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA
APPLY A LI NE STRI PI NG
REDDI NG CA
BETTYS PI LOT SERVI CE PI LOT CAR
ANDERSON CA
CENTRAL FENCE COVPANY GUARD RAI L
SACRAMENTO CA
FRANK ZABEL TRUCKI NG | NC TRUCKI NG ( PARTI AL)
EUREKA CA

CONTI NUED ON NEXT PAGE



02- 325504 Bl D245
02- TRI - 299 PAGE 5
05/ 21/ 02 05/ 22/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 M AND S ENVI RONVENTAL LANDSCAPES | NC ERCSI ON CONTROL
REDDI NG CA
RI CHARD A HEAPS ELECTRI C ROADSI DE VWEATHER | NFORVATI ON SYSTEM
SACRAMENTO CA
TULLI'S AND HELLER I NC ASPHALT CONCRETE PAVI NG
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 APEX FENCE COVPANY | NC METAL BEAM GUARD RAI L

ANDERSON CA

APPLY A LI NE
REDDI NG CA

BOBBI E MACK GRI NDI NG CO I NC
VI SALI A CA

J F SHEA CO I NC
REDDI NG CA

M AND S ENVI RONMVENTAL LANDSCAPES | NC
REDDI NG CA

RI CHARD A HEAPS ELECTRI C
SACRAMENTO CA

STRI PI NG

GRI NDI NG

PAVI NG

ERCSI ON CONTRCL

| TEM 73



02- 325504 Bl D245

02- TRI - 299 PAGE 6

05/ 21/ 02 05/ 22/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE GUARD RAI LI NG
ANDERSON CA
APPLY A LI NE PAVEMENT MARKERS
REDDI NG CA
ESSAYON EXCAVATI ON, DRAI NAGE AND ROCK SLOPE PROTECTI ON ( PARTI AL)
YREKA CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
RI CHARD A HEAPS ELECTRI CAL ELECTRI CAL

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY | TEMS 43 AND 44 ( PARTI AL)
LI NCOLN CA
APPLY A LI NE ITEMS 7 THRU 9, 15 AND 70 THRU 72 ( PARTI AL)

REDDI NG CA 96001

CENTRAL FENCE COVPANY I TEMS 21 AND 69 ( PARTI AL)
SACRAMENTO CA

M AND S ENVI RONMVENTAL LANDSCAPES | TEMS 33 THRU 37 ( PARTI AL)
REDDI NG CA 96001
CONTI NUED ON NEXT PAGE



02- 325504
02-TRI - 299
05/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
05/ 22/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

Rl CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

RON JURI N CONSTRUCTI ON
W LLOW CREEK CA 95573

RON JURI NG CONSTRUCTI ON
W LLOW CREEK CA 95573

TRAFFI C SOLUTI ONS
REDDI NG CA 96001

Bl DDER | D NAME AND ADDRESS

| TEM 73

ITEMS 2, 6, 13,

14,

17 THRU 20, 22, 25 THRU 31 ( PARTI AL)

| TEMS 39, 40, 48 THRU 64 AND 74 (PARTIAL)

I TEMS 5, 16, 46, 47 AND 66 THRU 68

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

J F SHEA CO I NC
REDDI NG CA

M AND S ENVI RONMVENTAL LANDSCAPES

REDDI NG CA

Rl CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

SI GNS AND GUARD RAI L ( PARTI AL)

STRI PI NG ( PARTI AL)

PAVI NG ( PARTI AL)

SEEDI NG ( PARTI AL)

WEATHER STATI ON ( PARTI AL)



02- 325504
02- TRI - 299
05/ 21/ 02
LI

Bl DDER | D NAME AND ADDRESS

ST

OF

Bl D245
PAGE 8
05/ 22/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APEX FENCE I TEMS 16, 21, 45, 47 AND 66 THRU 69
ANDERSON CA
J F SHEA CO | NC | TEM5 41 AND 42
REDDI NG CA
M AND S ENVI RONVENTAL LANDSCAPES | NC I TEMS 33 THRU 37 (PORTI ON)
REDDI NG CA
RI CHARD A HEAPS ELECTRI CAL | TEM 73
SACRAMENTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY

LI NCOLN CA

APEX FENCE COVPANY | NC
ANDERSON CA

BAYWOOD ENVI RONVENTAL SERVI CES
SAN RAFAEL CA

M AND S ENVI RONMVENTAL LANDSCAPES | NC
REDDI NG CA

TULLI'S AND HELLER I NC
REDDI NG CA

ASPHALT CONCRETE DI KES AND SHOULDER BACKI NG ( PARTI AL)

GUARD RAILS, SIGNS AND MARKERS

STORM WATER POLLUTI ON PREVENTI ON PLAN

ERCSI ON CONTRCL

ASPHALT CONCRETE AND ASPHALT CONCRETE M SCELLANEOUS AREAS



02- 325504 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
05/ 21/ 02 05/ 22/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 15, 000. 00* 15, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 105 800. 00 84, 000. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 20, 000. 00* 20, 000. 00

5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2,500. 00* 2,500. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00

7 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 24 8. 00 192. 00

8 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 11, 900 .50 5, 950. 00

9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 13 50. 00 650. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 20, 000. 00* 20, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,580 45. 00 116, 100. 00
12 129100 TEMPORARY CRASH CUSHI ON MODULE EA 84 200. 00 16, 800. 00
13 150206 ABANDON CULVERT EA 4 500. 00 2, 000. 00
14 150668 REMOVE FLARED END SECTI ON EA 1 200. 00 200. 00
15 150710 REMOVE TRAFFI C STRI PE M 2,360 3. 40 8, 024. 00
16 150742 REMOVE ROADSI DE SI GN EA 26 75. 00 1, 950. 00
17 150805 REMOVE CULVERT M 90 100. 00 9, 000. 00
18 150820 REMOVE | NLET EA 1 500. 00 500. 00
19 150821 REMOVE HEADWAL L EA 3 300. 00 900. 00
20 021131 RECONSTRUCT ROCK SLOPE PROTECTI ON VB 230 30. 00 6, 900. 00
21 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 120 70. 00 8, 400. 00
22 152033 RELAY Pl PE DOANDRAI N M 10 130. 00 1, 300. 00
23 152604 MODI FY | NLET EA 2 1, 200. 00 2,400. 00
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2,300 4.50 10, 350. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 22,500. 00* 22,500. 00
26 170101 DEVELOP WATER SUPPLY LS LUMP SUM 2, 700. 00* 2,700. 00
27 190101 ROADWAY EXCAVATI ON VB 124, 000 5. 00 620, 000. 00
28 190185 SHOULDER BACKI NG STA 11 1, 300. 00 14, 300. 00
29 193114 SAND BACKFI LL VB 26 225.00 5, 850. 00
30 021132 I MPERVI QUS MEMBRANE 4 10, 600 8. 00 84, 800. 00
31 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 2,600 11.00 28, 600. 00
32 198200 SUBGRADE ENHANCEMENT FABRI C 4 16, 700 1.20 20, 040. 00
33 ( 203003 STRAW ( ERCS|I ON CONTROL) TONN 20 360. 00 7, 200. 00
34 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 5, 000 1.30 6, 500. 00
35 (S) 203024 COVPOST ( ERCSI ON CONTRQL) KG 15, 000 .65 9, 750. 00
36 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQL) KG 160 70. 00 11, 200. 00
37 (S) 021133 GYPSUM ( ERCSI ON CONTROL) KG 12,500 .75 9, 375. 00



02- 325504 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 21/ 02 05/ 22/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

38 209801 MAI NTENANCE VEHI CLE PULLOUT EA 1 5, 000. 00 5, 000. 00

39 220101 FI NI SH NG ROADWAY LS LUMP SUM 10, 000. 00* 10, 000. 00

40 260201 CLASS 2 AGGREGATE BASE VB 7, 000 44.00 308, 000. 00

41 390150 ASPHALT CONCRETE TONN 13, 400 55. 00 737, 000. 00

42 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 920 12.00 11, 040. 00
AREA)

43 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 800 3.50 2, 800. 00

44 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 130 3. 50 455. 00

45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.6 1, 500. 00 2, 400. 00

46 566011 ROADSI DE SI GN - ONE POST EA 14 275. 00 3, 850. 00

47 566012 ROADSI DE SI GN - TWD POST EA 4 325. 00 1, 300. 00

48 641136 600 MM PLASTI C PI PE M 89 150. 00 13, 350. 00

49 641140 900 MM PLASTI C PI PE M 48 200. 00 9, 600. 00

50 641142 1200 MM PLASTI C PI PE M 16 350. 00 5, 600. 00

51 664030 750 MM CORRUGATED STEEL Pl PE M 13 200. 00 2, 600. 00
(3.51 MM THI CK)

52 680933 200 MM PERFORATED PLASTI C M 1, 660 46. 00 76, 360. 00
Pl PE UNDERDRAI N

53 682008 PERVEABLE MATERI AL ( BLANKET) VB 12, 800 32. 00 409, 600. 00

54 692301 ANCHOR ASSEMBLY EA 2 160. 00 320. 00

55 703373 1200 MM Bl TUM NOUS COATED CORRUGATED M 1.9 1, 000. 00 1, 900. 00
STEEL PIPE RISER (2.77 MV THI CK)

56 705088 750 MM Bl TUM NOUS COATED STEEL FLARED EA 1 350. 00 350. 00
END SECTI ON

57 705093 1350 MM Bl TUM NOUS COATED STEEL EA 1 1, 000. 00 1, 000. 00
FLARED END SECTI ON

58 706597 DEBRI S RACK CAGE (H= 1.8 M EA 1 1, 700. 00 1, 700. 00

59 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 4.5 600. 00 2, 700. 00

60 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 1, 440 65. 00 93, 600. 00

61 021134 ROCK SLOPE PROTECTI ON VB 1, 100 65. 00 71, 500. 00
(FACI NG MODI FI ED, METHCD B)

62 721023 ROCK SLOPE PROTECTI ON ( 1/ 2T, METHOD B) VB 140 65. 00 9, 100. 00

63 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 1, 450 65. 00 94, 250. 00

64 722020 GABI ON VB 880 135. 00 118, 800. 00

65 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 321 4.00 1, 284. 00

66 021135 H GHWAY POST MARKER EA 2 40. 00 80. 00

67 820111 UNDERDRAI N MARKER EA 5 40. 00 200. 00

68 820112 MARKER ( CULVERT) EA 12 40. 00 480. 00



02- 325504 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
05/ 21/ 02 05/ 22/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
69 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 500. 00 2, 500. 00
70 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 24 60. 00 1, 440. 00
71 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 8, 220 1.15 9, 453. 00
( SPRAYABLE)
72 (S) 850122 PAVEMENT MARKER EA 570 8. 00 4, 560. 00
( RETROREFLECTI VE- RECESSED)
73 (S) 021136 ROADS| DE WEATHER | NFORMATI ON SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
( MODI FY)
74 999990 MOBI LI ZATI ON LS LUMP SUM 270, 000. 00* 270, 000. 00

TOTAL 3, 535, 103. 00



02- 325504 Bl D245

02- TRI - 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
05/ 21/ 02 05/ 22/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 12, 500. 12500. 15, 000. 15000. 15, 000. 15000 5, 000. 00* 5000

2 1, 600. 168000. 1, 000. 105000. 700. 73500 500. 00 52500

3 5, 000. 5000. 2, 500. 2500. 7, 000. 7000 10, 000. 00* 10000

4 10, 000. 10000. 15, 000. 15000. 30, 000. 30000 20, 000. 00* 20000

5 5, 000. 5000. 3, 500. 3500. 2, 500. 2500 10, 000. 00* 10000.

6 75, 000. 75000. 35, 000. 35000. 188, 000. 188000 145, 000. 00* 145000.

7 80. 1920. 80. 1920. 92. 2208 10. 00 240.

8 . 5950. . 7140. . 7140 .50 5950.

9 50. 650. 50. 650. 58. 754 50. 00 650.
10 25, 000. 25000. 25, 000. 25000. 28, 000. 28000 30, 000. 00* 30000.
11 30. 77400. 30. 77400. 35. 90300 30. 00 77400.
12 200. 16800. 240. 20160. 250. 21000 500. 00 42000.
13 250. 1000. 350. 1400. 1, 500. 6000 1, 500. 00 6000.
14 75. 75. 300. 300. 200. 200 500. 00 500.
15 3. 8024. 3. 8260. 3. 9204 5. 00 11800.
16 75. 1950. 100. 2600. 100. 2600 500. 00 13000.
17 30. 2700. 150. 13500. 60. 5400 20. 00 1800.
18 100. 100. 500. 500. 200. 200 1, 000. 00 1000.
19 200. 600. 500. 1500. 300. 900 2, 000. 00 6000.
20 25. 5750. 30. 6900. 24. 5520 80. 00 18400.
21 70. 8400. 55. 6600. 80. 9600 50. 00 6000.
22 100. 1000. 125. 1250. 80. 800 60. 00 600.
23 700. 1400. 1, 000. 2000. 800. 1600 1, 000. 00 2000.
24 5. 11500. 6. 13800. 6. 13800 10. 00 23000.
25 22, 500. 22500. 22, 500. 22500. 22, 500. 22500 20, 000. 00* 20000.
26 2, 700. 2700. 2, 700. 2700. 2,700. 2700. 20, 000. 00* 20000.
27 7. 868000. 5. 651000. 6. 744000. 5. 00 620000.
28 1, 700. 18700. 1, 800. 19800. 1, 000. 11000. 200. 00 2200.
29 50. 1300. 175. 4550. 50. 1300. 30. 00 780.
30 5. 55650. 8. 87450. 7. 74200. 10. 00 106000.
31 9. 23400. 11. 28600. 12. 31200. 10. 00 26000.
32 2. 33400. 1. 22545. 3. 50100. 2.00 33400.
33 356. 7120. 400. 8000. 390. 7800. 50. 00 1000.
34 1. 6350. 1. 7500. 1. 7000. 2.00 10000.
35 . 9150. . 10500. . 10500. 2.00 30000.
36 70. 11200. 75. 12000. 77. 12320. 20. 00 3200.
37 . 9125. . 10625. . 10000. 2.00 25000.
38 5, 000. 5000. 8, 000. 8000. 4, 500. 4500. 10, 000. 00 10000.
39 20, 000. 20000. 13, 000. 13000. 25, 000. 25000. 20, 000. 00* 20000.




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73

74
TOT

02- 325504

02- TRI - 299
05/ 21/ 02
SECOND
Bl D AMOUNT

25. 00 175000. 00
50. 00 670000. 00
15. 00 13800. 00
3.50 2800. 00
3.50 455. 00
350. 00 560. 00
275. 00 3850. 00
325. 00 1300. 00
215. 00 19135. 00
265. 00 12720. 00
330. 00 5280. 00
210. 00 2730. 00
46. 00 76360. 00
33. 00 422400. 00
85. 00 170. 00
650. 00 1235. 00
325. 00 325. 00
1, 050. 00 1050. 00
1, 300. 00 1300. 00
1, 000. 00 4500. 00
45. 00 64800. 00
50. 00 55000. 00
55. 00 7700. 00
55. 00 79750. 00
175. 00 154000. 00
3. 00 963. 00
40. 00 80. 00
40. 00 200. 00
38. 00 456. 00
2,500. 00 2500. 00
60. 00 1440. 00
1.15 9453. 00
8. 00 4560. 00
26, 500. 00* 26500. 00
366, 000. 00* 366000. 00
3,727, 686. 00

SUMMARY OF REMA

THI RD
Bl D AMOUNT

36. 00 252000.

58. 00 777200.

15. 00 13800.

4.00 3200.

4.00 520.

825. 00 1320.

300. 00 4200.

350. 00 1400.

300. 00 26700.

325. 00 15600.

500. 00 8000.

325. 00 4225.

52. 00 86320.

40. 00 512000.

300. 00 600.

1, 250. 00 2375.

600. 00 600.

1, 750. 00 1750.

2, 000. 00 2000.

1, 000. 00 4500.

75. 00 108000.

95. 00 104500.

85. 00 11900.

60. 00 87000.

240. 00 211200.

5.00 1605.

50. 00 100.

50. 00 250.

50. 00 600.

2, 800. 00 2800.

70. 00 1680.

1.25 10275.

8. 00 4560.

26, 500. 00* 26500.

294, 604. 00* 294604.

3, 859, 534. 00

Bl DDERS
FOURTH
Bl D AMOUNT

33. 00 231000.
55. 00 737000.
10. 00 9200.
7.00 5600.
7.00 910.
12. 00 19.
350. 00 4900.
400. 00 1600.
280. 00 24920.
300. 00 14400.
360. 00 5760.
300. 00 3900.
76. 00 126160.
33. 00 422400.
300. 00 600.
600. 00 1140.
400. 00 400.
1, 800. 00 1800.
1, 900. 00 1900.
700. 00 3150.
74. 00 106560.
74. 00 81400.
74. 00 10360.
74.00 107300.
280. 00 246400.
5.00 1605.
100. 00 200.
100. 00 500.
60. 00 720.
2, 800. 00 2800.
70. 00 1680.
1.30 10686.
10. 00 5700.
35, 000. 00* 35000.
280, 000. 00* 280000.
4,023, 016. 20

Bl D245
PAGE 13
05/ 22/ 02
FI FTH
Bl D AMOUNT
40. 00 280000.
55. 00 737000.
40. 00 36800.
40. 00 32000.
40. 00 5200.
3, 000. 00 4800.
600. 00 8400.
600. 00 2400.
80. 00 7120.
80. 00 3840.
80. 00 1280.
80. 00 1040.
50. 00 83000.
25. 00 320000.
450. 00 900.
200. 00 380.
500. 00 500.
1, 000. 00 1000.
5, 000. 00 5000.
200. 00 900.
80. 00 115200.
80. 00 88000.
80. 00 11200.
80. 00 116000.
265. 00 233200.
5.00 1605.
50. 00 100.
50. 00 250.
50. 00 600.
1, 500. 00 1500.
20. 00 480.
5.00 41100.
8. 00 4560.
27,000. 00* 27000.
450, 000. 00* 450000.
4,038, 775. 00



02- 325504 Bl D245

02- TRI - 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
05/ 21/ 02 05/ 22/ 02
| TEM SI XTH SEVENTH El GHTH NI NTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 10, 000. 00* 10000. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00

2 625. 00 65625. 00 1, 500. 00 157500. 00 200. 00 21000. 00 1, 500. 00 157500. 00

3 5, 000. 00* 5000. 00 7,500. 00* 7500. 00 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00

4 5, 000. 00* 5000. 00 40, 000. 00* 40000. 00 15, 000. 00~ 15000. 00 50, 000. 00* 50000. 00

5 2,500. 00* 2500. 00 5, 500. 00* 5500. 00 10, 000. 00* 10000. 00 3, 000. 00* 3000. 00

6 35, 762. 00* 35762. 00 70, 000. 00* 70000. 00 110, 000. 00* 110000. 00 200, 000. 00* 200000. 00

7 90. 00 2160. 00 90. 00 2160. 00 84. 00 2016. 00 85. 00 2040. 00

8 .50 5950. 00 .55 6545. 00 .55 6545. 00 .55 6545. 00

9 60. 00 780. 00 55. 00 715. 00 55. 00 715. 00 55. 00 715. 00
10 20, 000. 00* 20000. 00 15, 000. 00~ 15000. 00 20, 000. 00* 20000. 00 25, 000. 00* 25000. 00
11 45. 00 116100. 00 25. 00 64500. 00 52. 00 134160. 00 60. 00 154800. 00
12 100. 00 8400. 00 250. 00 21000. 00 400. 00 33600. 00 300. 00 25200. 00
13 1, 200. 00 4800. 00 800. 00 3200. 00 2, 000. 00 8000. 00 2, 000. 00 8000. 00
14 300. 00 300. 00 100. 00 100. 00 100. 00 100. 00 100. 00 100. 00
15 4.00 9440. 00 3.50 8260. 00 3.50 8260. 00 3.75 8850. 00
16 60. 00 1560. 00 85. 00 2210. 00 80. 00 2080. 00 50. 00 1300. 00
17 55. 00 4950. 00 29. 00 2610. 00 39. 00 3510. 00 45. 00 4050. 00
18 1, 000. 00 1000. 00 500. 00 500. 00 400. 00 400. 00 800. 00 800. 00
19 600. 00 1800. 00 750. 00 2250. 00 400. 00 1200. 00 400. 00 1200. 00
20 32.00 7360. 00 55. 00 12650. 00 50. 00 11500. 00 30. 00 6900. 00
21 55. 00 6600. 00 72.00 8640. 00 73. 00 8760. 00 65. 00 7800. 00
22 200. 00 2000. 00 110. 00 1100. 00 112. 00 1120. 00 200. 00 2000. 00
23 1, 100. 00 2200. 00 2,500. 00 5000. 00 1, 200. 00 2400. 00 500. 00 1000. 00
24 4.00 9200. 00 10. 00 23000. 00 4.00 9200. 00 2.50 5750. 00
25 55, 000. 00* 55000. 00 22,500. 00* 22500. 00 22,500. 00* 22500. 00 22,500. 00* 22500. 00
26 15, 000. 00~ 15000. 00 2, 700. 00* 2700. 00 2, 700. 00* 2700. 00 2, 700. 00* 2700. 00
27 9. 50 1178000. 00 7.40 917600. 00 8.50 1054000. 00 14. 00 1736000. 00
28 600. 00 6600. 00 880. 00 9680. 00 500. 00 5500. 00 300. 00 3300. 00
29 140. 00 3640. 00 115. 00 2990. 00 200. 00 5200. 00 150. 00 3900. 00
30 8. 00 84800. 00 8. 00 84800. 00 11. 00 116600. 00 8. 50 90100. 00
31 10. 00 26000. 00 12.50 32500. 00 15. 00 39000. 00 30. 00 78000. 00
32 .75 12525. 00 1.10 18370. 00 5.00 83500. 00 2.75 45925. 00
33 400. 00 8000. 00 400. 00 8000. 00 370. 00 7400. 00 390. 00 7800. 00
34 1.30 6500. 00 1.40 7000. 00 1.30 6500. 00 1.40 7000. 00
35 .65 9750. 00 .70 10500. 00 . 65 9750. 00 . 67 10050. 00
36 70. 00 11200. 00 72.00 11520. 00 70. 00 11200. 00 77.00 12320. 00
37 .75 9375. 00 .80 10000. 00 .75 9375. 00 .80 10000. 00
38 8, 000. 00 8000. 00 10, 000. 00 10000. 00 20, 000. 00 20000. 00 20, 000. 00 20000. 00
39 20, 000. 00* 20000. 00 16, 000. 00* 16000. 00 10, 000. 00* 10000. 00 25, 000. 00* 25000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73

74
TOT

02- 325504
02-TRI - 299
05/ 21/ 02

60. 00
60. 00
55. 00
57. 00
175. 00
3. 00
70. 00
50. 00
50. 00
3, 000. 00
65. 00
2.00

9. 00

20, 000. 00*
358, 000. 00*

101500.
750400.
18400.
4000.
650.
1120.
3500.
1800.
19135.
12480.
5280.
4290.
59760.
518400.
600.
1425.
1100.
2250.
2600.
3600.
86400.
66000.
7700.
82650.
154000.
963.
140.
250.
600.
3000.
1560.
16440.
5130.
20000.
358000.

4, 098, 000. 00

SUMMARY

OF REMA
SEVENTH
Bl D AMOUNT
40. 00 280000.
53. 50 716900.
15. 00 13800.
7.00 5600.
7.00 910.
2,400. 00 3840.
300. 00 4200.
350. 00 1400.
165. 00 14685.
200. 00 9600.
440. 00 7040.
250. 00 3250.
80. 00 132800.
48. 00 614400.
300. 00 600.
1, 100. 00 2090.
400. 00 400.
1, 200. 00 1200.
2, 000. 00 2000.
1, 000. 00 4500.
105. 00 151200.
110. 00 121000.
140. 00 19600.
128. 00 185600.
260. 00 228800.
4.00 1284.
45. 00 90.
45. 00 225.
45. 00 540.
2,500. 00 2500.
60. 00 1440.
1.20 9864.
8. 00 4560.
30, 000. 00* 30000.
410, 000. 00* 410000.
4,625, 018. 00

4,683, 911. 00

NG BI DDERS
El GHTH
Bl D AMOUNT

40. 00 280000.
55. 00 737000.
7.50 6900.
6. 50 5200.
6. 50 845.
1, 250. 00 2000.
300. 00 4200.
350. 00 1400.
100. 00 8900.
110. 00 5280.
250. 00 4000.
150. 00 1950.
50. 00 83000.
62. 00 793600.
200. 00 400.
530. 00 1007.
500. 00 500.
1, 100. 00 1100.
2, 000. 00 2000.
600. 00 2700.
80. 00 115200.
80. 00 88000.
80. 00 11200.
80. 00 116000.
300. 00 264000.
3. 00 963.
45. 00 90.
45. 00 225.
40. 00 480.
2,700. 00 2700.
63. 00 1512.
1.20 9864.
8. 40 4788.
21, 000. 00* 21000.
268, 116. 00* 268116.

Bl D245
PAGE 15
05/ 22/ 02
NI NTH
Bl D AMOUNT
30. 00 210000.
60. 00 804000.
35. 00 32200.
6. 00 4800.
6. 00 780.
1, 000. 00 1600.
300. 00 4200.
400. 00 1600.
187. 00 16643.
284. 00 13632.
542. 00 8672.
410. 00 5330.
65. 00 107900.
40. 00 512000.
500. 00 1000.
1, 000. 00 1900.
430. 00 430.
1, 650. 00 1650.
2, 000. 00 2000.
800. 00 3600.
75. 00 108000.
80. 00 88000.
75. 00 10500.
75. 00 108750.
225.00 198000.
5.00 1605.
50. 00 100.
50. 00 250.
50. 00 600.
3, 000. 00 3000.
66. 00 1584.
1.25 10275.
10. 00 5700.
25, 000. 00* 25000.
100, 000. 00* 100000.
5,162, 446. 00



